

Formal Tender

31 August 2026

PN/TO2/SP-26/27

Upgrading of Port Nolloth
Sport Facility - Phase 2

1. RamaShu Supply and Services R 8 088 457.23
Completion Period 12 Weeks

2. Namakaland Konstruksies R 9 722 290.83
Completion time 26 weeks

3. VVukolwam Enterprise Pty Ltd
16 Weeks R 4 576 228.7

4. Reakgola Investments R 5 445 081.
Completion Time 24 Weeks

5. Ma Khaswa R 4 409 288.11
Completion 24 Weeks

~~Vukazenzete~~ ^{& Vantiel} Construction R 6 397 125.75
Vuka Zezele
Construction
Completion time 24 Weeks

Elohim Erets Retailers CC

R 7 057 419. 19

Completion time 28 Weeks

Teenwoordig

S. Van Niel ~~S. Vanniel~~

P. Willemse

~~P. Willemse~~

H. Cloete

~~H. Cloete~~